



***ATAL MISSION FOR REJUVENATION AND URBAN  
TRANSFORMATION 2.0 (AMRUT 2.0) KERALA***

***ADDENDUM NO. 1 TO THE REQUEST FOR PROPOSAL (RFP)  
RFP NO. AMRUT/CMD/001/2023  
FOR RECRUITMENT OF CONSULTING FIRM AS PROJECT DEVELOPMENT  
AND MANAGEMENT CONSULTANT (PDMC)***



***CENTRE FOR MANAGEMENT DEVELOPMENT  
Thiruvananthapuram***

The following are the modifications made to the RFP for recruitment of consulting firm as Project Development and Management Consultant (PDMC):

Sl. No.	Clause No./ Pg. No.	Clause	As per Original RFP		As per Modified RFP	
			Minimum Requirements	Max. Score	Minimum Requirements	Max. Score
1	Pg. No. 23	Evaluation Criterion C	Experience as a Design, Supervision and Procurement Consultant in urban (Water Supply) sector with value of contract (for consultancy service) of at least Rs. 5.00Cr. They should have implemented at least one Water supply schemes like Drink from Tap 4/7 schemes or similar works with innovative solutions like SCADA (1 mark per project subject to maximum 10 marks)	10 MARKS	Experience as a Design, Supervision and Procurement consultant in urban (Water Supply) sector with value of contract (for consultancy service) of at least Rs.5.00Cr. They should have implemented at least one Water supply schemes like Drink from Tap 24/7 schemes or similar works with innovative solutions like SCADA (01 Eligible project – 3 marks; 02 Eligible projects – 6 marks; 03 or more Eligible projects – 10 marks)	10 MARKS
2	Pg. No. 23-24	Evaluation Criteria- D	Experience as Design and/or Supervision consultant in urban (Sewerage and Septage) sector issues with value of contract (for consultancy service) of at least Rs. 100 lakh. They should have designed/ supervised/ implemented at least one Septage Treatment Plant of capacity not less than 50 KLD capacity. (1 mark per project subject to maximum 10 marks)	10 MARKS	Experience as Design and/or Supervision consultant in urban (Sewerage and Septage) sector issues with value of contract (for consultancy service) of at least Rs.100 lakh. They should have designed/ supervised/ implemented at least two Septage Treatment Plants of capacity not less than 20 KLD Capacity each. (01 Eligible project – 3 marks; 02 Eligible projects – 6 marks; 03 or more Eligible projects – 10 marks)	10 MARKS

Sl. No.	Clause No./ Pg. No.	Clause	As per Original RFP			As per Modified RFP		
			Minimum Requirements	Max. Score		Minimum Requirements	Max. Score	
3.	Pg. No. 24	Evaluation Criteria- E	Experience of carrying out studies in Urban Sector (City development/Strategic Plan, Master plans, City Sanitation Plans, Baseline Assessment, Non-revenue water study, GIS mapping) and preparation of digitalized map of existing water supply network/Sewerage network (0.5 marks per project subject to maximum 5 marks)	5 MARKS		Experience of carrying out studies in Urban Sector (City development/Strategic Plan, Master plans, City Sanitation Plans, Baseline Assessment, Non-revenue water study, GIS mapping) and preparation of digitalized map of existing water supply network/Sewerage network (01 Eligible project – 1.5 marks; 02 Eligible projects – 3 marks; 03 or more Eligible projects – 5 marks)	5 MARKS	
4	Pg. No. 23	Eligibility Criterion No. 7	Bidder should not be debarred/blacklisted by any Central/ State Government in India. The Consulting Firms (Lead Consultant and Partnering Institutions) shall submit an undertaking stating that the firm is not Blacklisted by State or Central Government or any Public Sector undertaking.			Bidder should not be debarred/blacklisted by any Central/ State Government in India on the date of bid submission. The Consulting Firms (Lead Consultant and Partnering Institutions) shall submit an undertaking stating that the firm is not Blacklisted by State or Central Government or any Public Sector undertaking.		
5	6.2.1/ Pg. No. 79	Payment Schedule for Activity 1- Drink from Tap-24X7 WS projects in 28 Wards/ DMAs	Deliverable	% of Consultant Fee	% of Cumulative Consultant Fee	Deliverable	% of Consultant Fee	% of Cumulative Consultant Fee
			1.1	40% upon final submission of the DPR including tender documents for 14 Wards/ DMA after vetting and duly approved by the respective	40 %	1.1	20% upon final submission of the DPR including tender documents for 7 Wards/ DMA after vetting and duly approved by the respective KWA official and	20 %

Sl. No.	Clause No./ Pg. No.	Clause	As per Original RFP			As per Modified RFP		
				KWA official and ULB and accord of administrative approval and technical sanction from the competent authority.			ULB and accord of administrative approval and technical sanction from the competent authority.	
						1.2	20% upon final submission of the DPR including tender documents for the next 7 Wards/ DMA after vetting and duly approved by the respective KWA official and ULB and accord of administrative approval and technical sanction from the competent authority.	40 %
			1.2	40% upon final submission of the DPR including tender documents for the remaining 14 Wards/ DMAs after vetting and duly approved by the respective KWA official and ULB and accord of administrative approval and technical sanction from the competent authority.	80 %	1.3	20% upon final submission of the DPR including tender documents for the next 7 Wards/ DMA after vetting and duly approved by the respective KWA official and ULB and accord of administrative approval and technical sanction from the competent authority.	60 %
						1.4	20% upon final submission of the DPR including tender documents for the remaining 7 Wards/ DMA after vetting and	80 %

Sl. No.	Clause No./ Pg. No.	Clause	As per Original RFP			As per Modified RFP		
							duly approved by the respective KWA official and ULB and accord of administrative approval and technical sanction from the competent authority.	
			1.3	10% upon completion of necessary Implementation Support to the satisfaction of the Client.	90 %	1.5	10% upon completion of necessary Implementation Support to the satisfaction of the Client.	90 %
			1.4	10% upon the final report and a final statement, approved as satisfactory by the Client.	100 %	1.6	10% upon the final report and a final statement, approved as satisfactory by the Client.	100 %
<b>6</b>	<b>6.2.3/ Pg. No. 80</b>	<b>Payment Schedule for Activity 3- Digitized map for Sewer network in Thiruvananthapuram Corporation</b>	<b>Deliverable</b>	<b>% of Consultant Fee</b>	<b>% of Cumulative Consultant Fee</b>	<b>Deliverable</b>	<b>% of Consultant Fee</b>	<b>% of Cumulative Consultant Fee</b>
			3.1	40 % upon submission of draft base maps for the existing, proposed, and executed sewer networks in the entire area	40 %	3.1	40 % upon submission of draft base maps for the existing, proposed, and executed sewer networks in the entire area	40 %
			3.2	40 % upon submission of the final digital base map including a detailed report and action plan after vetting and duly approved by the respective KWA official and ULB.	<b>40 %</b>	3.2	40 % upon submission of the final digital base map including a detailed report and action plan after vetting and duly approved by the respective KWA official and ULB.	80 %

Sl. No.	Clause No./ Pg. No.	Clause	As per Original RFP			As per Modified RFP		
			3.3	10% upon completion of necessary Implementation Support to the satisfaction of the Client.	90 %	3.3	10% upon completion of necessary Implementation Support to the satisfaction of the Client.	90 %
			3.4	10% upon the final report and a final statement, approved as satisfactory by the Client.	100 %	3.4	10% upon the final report and a final statement, approved as satisfactory by the Client.	100 %
7	Datasheet Clause No. 4/ Pg. No. 19	Closing Date of Online Proposal Submission	12.07.2023			01.08.2023		
8	Datasheet Clause No. 4/ Pg. No. 19	Deadline for Submission of hard copies of proposal and Demand Draft	18.07.2023, 05:00 P.M. IST			07.08.2023, 05:00 P.M. IST		
9	Datasheet Clause No. 7/ Pg. No. 20	Proposals must remain valid days after the submission date, i.e. until:	120 days 09.11.2023			120 days 29.11.2023		